

COLUMBUS CONSOLIDATED GOVERNMENT
Effingham Way Drainage Improvements Phase I & II
RFB No. 08-0001
August 17, 2007

Description	McMath-Turner Const. (Columbus, GA)	Gerald Brooks Const. (Phenix City, AL)	Cline Service Corp. (Columbus, GA)	Abney Grading & Paving (Phenix City, AL)	Earth-Scapes, Inc. (Phenix City, AL)
Lump Sum for Phase I	1,991,312.00	1,775,485.00	1,950,000.00	1,476,750.00	1,844,777.00
Lump Sum for Phase II	332,690.00	363,515.00	300,000.00	246,939.00	251,000.00
Lump Sum Base Bid	\$2,324,002.00	\$2,139,000.00	\$2,250,000.00	\$1,723,689.00	\$2,095,777.00
Unit Prices for Additional Work and Change Orders					
Trench Stabilization beyond bedding, approximately 200 c.y.	50.00	29.00	45.00	39.00	28.00
Remove unsuitable materal & replaceme w/crushed stone, approx. 200 c.y.	65.00	35.00	45.00	26.00	30.00
Remove unsuitable material & replace w/suitable earth material, approx. 100 c.y.	20.00	26.50	35.00	17.00	20.00
Trench rock excavation, approx. 100 c.y.	150.00	125.00	75.00	192.00	100.00
Mass rock excavation, approx. 100 c.y.	125.00	245.00	45.00	65.00	65.00
Additional guardrail installation, per l.f.	45.00	175.00	39.00	45.00	40.00

*McMath-Turner Construction, Abney Grading & Paving and Earth-Scapes did not include the required forms for the GA Security & Immigration Compliance Act of 2006; the vendors' bids are deemed incomplete and will not be considered for award.