

COLUMBUS CONSOLIDATED GOVERNMENT
Metra Administration Building Roof Replacement
RFB No. 10-0012
October 28, 2009

This is a draft tabulation. Entries are as recorded during bid opening, may include incorrect price extensions, or transcription errors, and are subject to change if conflicting information is discovered during analysis of the bid responses.

Submission Requirements	M Jordan Roofing (Manchester GA)	Ben Hill Roofing (Douglasville GA)	Whitney Co (Atlanta GA)	Roof Management (Doraville GA)	Darton Enterprises (Fortson, GA)	Peach State Roofing (Lawrenceville GA)	K H Contracting (Fortson GA)	
Attended Mandatory Pre-Bid/Site Visit	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Addendum No. 1	Yes	Yes	Yes	Yes	Yes	No	Yes	
Warranty Information	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Non-Collusion Affidavit	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
W-9 Form	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Qualifications / Guarantee	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Bid Bond	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Insurance	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
GSICA Forms	Yes	Yes	Yes	Yes	Yes	Yes	Yes	
Contract Pages	Yes	Yes	No	Yes	Yes	Yes	Yes	
Total Sq Ft Measured & Included in Bid	7,200.00	6,874.00	6,400.00	6,459.00	7,200.00	6,519.00	12,359.00	
Manufacturer	Manville	Firestone	Carlisle	Carlisle	GAF	Carlisle	Verisco	
Total Bid	\$65,015.00	\$67,555.00	\$75,241.00	\$80,990.00	\$91,700.00	\$110,600.00	\$110,854.12	
Deck Replacement to replace capped curb not in use	Square Feet:	4.00	88.00	80.00	40.00	200.00	105.00	96.00
	Per Square Feet:	200.00	10.00	10.00	5.00	10.00	8.00	73.00
	Total	\$800.00	\$880.00	\$800.00	\$200.00	\$2,000.00	\$840.00	\$7,008.00
Techtum Deck Replacement/sq. ft.	\$7.50	\$14.00	\$10.00	\$19.50	\$15.00	See Note	135.00	

Whitney Company failed to include the required contract pages; the vendor's bid is deemed incomplete and will not receive further consideration.

Peach State Roofing failed to acknowledge Addendum No. 1 & did not use revised Bid form; the vendor's bid is deemed incomplete & will not receive further consideration.