

COLUMBUS CONSOLIDATED GOVERNMENT
14th Street Pedestrian Bridge
RFB No. 11-0002

September 15, 2010

Description	Scott Bridge Co. (Opelika AL)	Southeastern Site Development (Newnan GA)	Triad Construction (Atlanta GA)	D. Dean & Assoc. (Columbus GA)
Lump Sum Bid	\$5,250,445.00	\$10,894,640.00	\$6,393,000.00	\$6,798,000.00
Alternate 1 (Deduct)	840,000.00	569,582.00	460,000.00	580,000.00
Alternate 2 (Deduct)	178,000.00	228,706.00	110,000.00	270,000.00
Alternate 3 (Deduct)	61,000.00	375,000.00	40,000.00	48,000.00
Alternate 4 (Deduct)	60,000.00	37,987.00	10,000.00	75,000.00
Alternate 5 (Deduct)	7,800.00	24,915.00	36,000.00	25,000.00

COLUMBUS CONSOLIDATED GOVERNMENT
14th Street Pedestrian Bridge
RFB No. 11-0002

September 15, 2010

Description	Scott Bridge Co. (Opelika AL)	Southeastern Site Development (Newnan GA)	Triad Construction (Atlanta GA)	D. Dean & Assoc. (Columbus GA)
ADDITIONAL WORK IF ORDERED BY OWNER				
Remove/replace undercut & backfill w/earth material	25.00	85.00	125.00	30.00
Remove/replace undercut & backfill w/#57 stone	65.00	95.00	135.00	90.00
Remove/replace undercut & backfill w/landscape soil	45.00	95.00	65.00	36.00
Remove/replace undercut & backfill w/flowable concrete	350.00	235.00	400.00	240.00
Install additional asphalt paving	12.50	15.00	50.00	26.00
Remove consolidated rock/hidden concrete mass	2,650.00	100.00	250.00	9,000.00
Install sidewalk concrete	8.00	5.00	12.00	14.00
Install brick pavers	11.50	13.90	30.00	13.00
Install park bench	2,450.00	2,000.00	2,000.00	2,292.00
Install trash receptacle	2,800.00	2,250.00	1,800.00	2,592.00
Install structural concrete and rebar	875.00	1,580.00	600.00	1,440.00

COLUMBUS CONSOLIDATED GOVERNMENT
14th Street Pedestrian Bridge
RFB No. 11-0002

September 15, 2010

Description	Scott Bridge Co. (Opelika AL)	Southeastern Site Development (Newnan GA)	Triad Construction (Atlanta GA)	D. Dean & Assoc. (Columbus GA)
ADDITIONAL WORK IF ORDERED BY OWNER (continued)				
Demolition of asphalt paving	10.00	0.60	7.00	4.00
Demolition of asphalt paving	10.00	0.60	7.00	4.00
Install mulch	5.00	3.50	150.00	36.00
Plug existing pipe & grout fill pipe lateral	175.00	150.00	400.00	960.00
Patch concrete bridge	86.00	125.00	205.00	180.00
Repair concrete cracks	66.00	55.00	125.00	108.00
Replace existing spandrel that is unsuitable for reuse	25.00	85.00	28.00	24.00