

COLUMBUS CONSOLIDATED GOVERNMENT
Asphalt Removal, Seeding & Landscaping Project -
Columbus Main Library Site
RFB No. 11-0042

March 9, 2011

This sheet is a tabulation of bids received for this project, and is not indicative of an award or intent to award to a particular contractor. The appropriate entities are reviewing all bid responses.

BASE BID LINE ITEM DESCRIPTION	Qty.	McMath-Turner Construction (Columbus GA)	Robinson Paving (Columbus GA)	United Grading (East Point GA)	Midland Contracting (Columbus GA)	EarthScapes (Phenix City AL)	Alexander Contracting (Fortson GA)	Southeastern Site Development (Newnan GA)
1. Mobilization	1 LS	35,500.00	5,070.00	2,500.00	2,776.00	25,000.00	38,158.00	33,500.00
DEMOLITION								
1. Demolish/haul off site existing concrete header curb	200 lf	800.00	2,000.00	2,400.00	427.00	800.00	2,000.00	2,460.00
2. Demolish/haul off site existing concrete curb & gutter	211 lf	1,000.00	1,055.00	1,371.50	450.00	633.00	1,385.00	1,445.35
3. Demolish/haul off site existing concrete islands	937 sf	624.00	520.00	2,811.00	2,000.00	937.00	2,370.00	1,499.20
4. Demolish/haul off site: Area A - 4" asphalt paving & 4" GAB	349116 sf	69,289.11	87,665.40	111,717.12	120,306.00	139,646.40	56,731.00	94,261.32
5. Demolish/haul off site: Area B - 4" asphalt paving	86865 sf	17,266.00	10,905.63	14,767.05	16,690.00	21,716.25	13,021.00	14,767.05
6. Demolish/haul off site: Area C - 6" asphalt paving & 4" GAB	230662 sf	67,087.40	73,111.32	89,958.18	105,879.00	149,930.30	45,298.00	73,811.84
7. Demolish/haul off site existing concrete sidewalk	127 sf	70.00	70.00	762.00	271.00	254.00	358.00	457.20
STORM DRAINAGE SYSTEM								
1. Retrofit existing storm inlets to new weir inlets	6	3,600.00	9,000.00	3,150.00	4,804.00	4,200.00	4,305.00	7,200.00
2. New weir inlet construction	3	3,870.00	6,000.00	9,900.00	4,804.00	3,000.00	4,946.00	5,055.00
3. 18" RCP III storm pipe installation	174	4,872.00	4,224.00	4,002.00	4,857.00	5,220.00	4,421.00	6,090.00

COLUMBUS CONSOLIDATED GOVERNMENT
Asphalt Removal, Seeding & Landscaping Project -
Columbus Main Library Site
RFB No. 11-0042

March 9, 2011

This sheet is a tabulation of bids received for this project, and is not indicative of an award or intent to award to a particular contractor. The appropriate entities are reviewing all bid responses.

BASE BID LINE ITEM DESCRIPTION	Qty.	McMath-Turner Construction (Columbus GA)	Robinson Paving (Columbus GA)	United Grading (East Point GA)	Midland Contracting (Columbus GA)	EarthScapes (Phenix City AL)	Alexander Contracting (Fortson GA)	Southeastern Site Development (Newnan GA)
4. 18" RCP arch storm pipe installation	210	8,820.00	7,864.50	7,245.00	9,650.00	7,350.00	7,585.00	9,702.00
5. Core & tap existing storm inlet	1	350.00	500.00	1,500.00	534.00	2,500.00	500.00	750.00
6. 24" concrete headwall	1	600.00	750.00	950.00	632.00	1,000.00	785.00	755.00
SANITARY SEWER SYSTEM								
1. Sanitary sewer manhole top elevation adjustment	7	1,750.00	7,000.00	2,450.00	5,551.00	4,550.00	1,295.00	13,300.00
EARTHWORK								
1. Post demolition site grading	Contractor	65,592.00	31,500.00	50,600.00	70,455.00	65,000.00	289,903.00	95,641.93
2. Seedbed preparation	Contractor	88,704.00	115,800.00	105,850.00	165,142.00	91,500.00	57,381.00	201,000.00
EROSION & SEDIMENTATION CONTROL								
1. Type "C" silt fence	4522 lf	15,925.00	33,915.00	9,948.40	20,515.00	9,948.40	15,572.00	11,757.20
2. Construction exit with geotextile fabric	1	950.00	1,500.00	1,200.00	800.00	2,500.00	1,500.00	1,200.00
3. Storm inlet sediment traps	9	2,250.00	2,250.00	3,825.00	1,441.00	4,500.00	3,200.00	810.00
4. Drainage swale stabilization matting	100294 sf	19,215.00	16,716.00	14,041.16	9,993.00	15,044.10	20,057.00	5,014.70

COLUMBUS CONSOLIDATED GOVERNMENT
Asphalt Removal, Seeding & Landscaping Project -
Columbus Main Library Site
RFB No. 11-0042

March 9, 2011

This sheet is a tabulation of bids received for this project, and is not indicative of an award or intent to award to a particular contractor. The appropriate entities are reviewing all bid responses.

BASE BID LINE ITEM DESCRIPTION	Qty.	McMath-Turner Construction (Columbus GA)	Robinson Paving (Columbus GA)	United Grading (East Point GA)	Midland Contracting (Columbus GA)	EarthScapes (Phenix City AL)	Alexander Contracting (Fortson GA)	Southeastern Site Development (Newnan GA)
5. Temporary site grassing	801319 sf	1,830.00	92.00	16,026.38	25,662.00	8,013.19	9,120.00	24,039.57
6. #57 stone filter dikes		5,625.00	2,500.00	2,800.00	4,056.00	6,000.00	4,667.00	1,130.00
7. Stone check dams		2,700.00	6,750.00	3,150.00	1,922.00	4,500.00	2,250.00	2,025.00
CONCRETE FLATWORK								
1. 24" Concrete curb & gutter		1,450.00	2,250.00	1,250.50	1,486.00	1,800.00	2,021.00	1,848.00
PERMANENT SITE GRASSING & STABILIZATION								
1. Seed Mix "A" Native Gras Mix	346422 sf	12,000.00	17,490.00	13,856.88	11,212.00	17,321.10	10,393.00	10,392.66
2. Seed Mix "B" Bermuda Seed Mix	454897 sf	15,600.00	12,006.00	18,195.88	14,449.00	18,195.88	13,647.00	13,646.91
TREE PLANTING								
1. Princeton elms	12	3,300.00	3,180.00	5,700.00	3,203.00	3,600.00	3,000.00	3,000.00
2. Pond Bald Cypress	6	1,500.00	1,440.00	2,850.00	1,441.00	1,620.00	1,350.00	1,350.00
MISCELLANEOUS								
1. Construction staking	1 LS	5,000.00	2,000.00	8,500.00	8,967.00	8,000.00	6,500.00	6,500.00

**COLUMBUS CONSOLIDATED GOVERNMENT
Asphalt Removal, Seeding & Landscaping Project -
Columbus Main Library Site
RFB No. 11-0042**

March 9, 2011

This sheet is a tabulation of bids received for this project, and is not indicative of an award or intent to award to a particular contractor. The appropriate entities are reviewing all bid responses.

BASE BID LINE ITEM DESCRIPTION	Qty.	McMath-Turner Construction (Columbus GA)	Robinson Paving (Columbus GA)	United Grading (East Point GA)	Midland Contracting (Columbus GA)	EarthScapes (Phenix City AL)	Alexander Contracting (Fortson GA)	Southeastern Site Development (Newnan GA)
2. Geotechnical testing	1 LS	3,000.00	1,500.00	2,500.00	5,338.00	3,800.00	5,000.00	5,000.00
3. NPDES monitoring and reporting	1 LS	2,000.00	2,600.00	1,450.00	4,164.00	3,000.00	7,500.00	2,500.00
4. 8 ft. Fuse bonded PVC chain link fence	243 lf	7,720.00	13,365.00	4,374.00	7,856.00	10,206.00	7,514.00	12,150.00
5. 10 ft. Gate system	1	2,000.00	1,400.00	850.00	1,445.00	1,000.00	1,200.00	1,450.00
6. 6" steel pipe removable bollards	3	4,050.00	1,500.00	2,475.00	1,602.00	750.00	1,800.00	3,600.00
TOTAL BID		475,909.51	485,489.85	524,927.05	622,280.00	623,035.62	646,733.00	669,109.93
Add Alternate #1: Provide design build irrigation system to water the site.		67,500.00	64,500.00	97,500.00	61,915.00	45,000.00	61,425.00	65,500.00
Add Alternate #2: Provide 1 year of landscape maintenance for the site.		16,500.00	20,000.00	27,500.00	20,620.00	20,000.00	15,000.00	17,000.00

***Notes:**

EarthScapes: Exterior of bid packet, "Please minus \$20,000.00 from Base Bid".

Midland Contracting: Exterior of bid packet, "Base Bid deduct/cut \$18,500. Alternate #2 deduct/cut \$5000".