

COLUMBUS CONSOLIDATED GOVERNMENT
Muscogee County Prison Turn-Out Shed
RFB No. 13-0022

November 14, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Requirements	Earley Construction Co. (Cedartown GA)	Freeman & Associates (Columbus GA)	Midland Contracting (Columbus GA)
Attended Pre-Bid	Yes	Yes	Yes
Addendum No. 1	Yes	Yes	Yes
Bid Bond	Yes	Yes	Yes
Non-Collusion Affidavit	*No	Yes	Yes
Base Bid	59,875.00	52,650.00	69,753.00
Alternate No. 1 (Increase)	2,000.00	800.00	750.00

Alternate No. 1: Additional work to include wiring and installation of flood lights around the turn-out shed.

*Earley Construction Company did not include the required Non-Collusion Affidavit; therefore, the contractor's bid is deemed non-responsive and ineligible for award consideration.