

COLUMBUS CONSOLIDATED GOVERNMENT
River Walk Project - 12th Street to 13th Street
RFB No. 09-0001
August 27, 2008

This is a draft tabulation. The entries are as recorded during bid opening; they may include incorrect price extensions or transcription errors, and are subject to change if conflicting information is discovered during analysis of the bid responses.

Vendors	Southeastern Site Development (Newnan, GA)	Cline Service Corp (Columbus, GA)	Gerald Brooks Construction (Phenix City, AL)	GA Development Partners/ Batson Cook (Atlanta, GA)	Earth-Scapes, Inc. (Phenix City, AL)
Lump Sum Base Bid	\$1,629,293.55	\$1,848,000.00	\$1,826,796.00	\$1,797,827.00	\$1,963,777.00
Alternate No. 1: Add all landscaping and planting for Phase A and Phase Be, for the complete project, as indicated on the drawing.	45,500.00	60,000.00	34,000.00	80,788.36	85,000.00
Alternate No. 2: Add 300 cubic feet of grout for grouting of existing stone river wall to repair leaking of river thru wall.	250,000.00	180,000.00	19,400.00	488,400.00	150,000.00
Alternate No. 3: Delete requirement for milling 12th Street and Bay Avenue and 2" topcoat of 12th Street and Bay Avenue and patch existing street as required upon completion of construction.	(22,500.00)	(12,500.00)	(14,626.00)	(18,835.00)	(20,000.00)

Gerald Brooks Construction did not submit a completed, signed Non-Collusion Affidavit; the vendor's bid is deemed incomplete and will not be considered for award.