

COLUMBUS CONSOLIDATED GOVERNMENT
Recreation Building Improvements
RFB No. 10-0002

August 26, 2009

This is a draft tabulation. The entries are as recorded during bid opening; they may include incorrect price extensions or transcription errors, and are subject to change if conflicting information is discovered during analysis of the bid responses.

Vendors	Pop Austin	Carver Park	Woodland / Haygood	Britt David	Skateboard Park	TOTAL BID	Item "A" Alternate Add	Item "B" Alternate Add	Additional Work
Batson-Cook Company (West Point GA)	106,106.00	58,000.00	112,000.00	14,436.00	28,800.00	\$319,342.00	5,800.00	3,800.00	10%
Brock Jones, Inc. (Columbus, GA)	132,466.00	69,139.00	112,585.00	14,767.00	33,338.00	\$362,295.00	5,506.00	4,896.00	20%
Ben B. Gordy Construction Co., Inc. (Columbus, GA)	124,000.00	67,000.00	104,000.00	39,000.00	34,500.00	\$368,500.00	No price provided	No price provided	No percentage provided
Denson Contracting Co. (Columbus, GA)	117,120.00	67,000.00	136,220.00	19,200.00	29,315.00	\$368,855.00	4,480.00	2,585.00	15%
Weber Construction, Inc. (Buena Vista, GA)	133,544.00	69,636.00	119,857.00	16,790.00	29,276.00	\$369,103.00	3,400.00	1,800.00	20%
D. Dean & Associates (Columbus, GA)	131,000.00	69,000.00	136,000.00	14,500.00	30,500.00	\$381,000.00	5,500.00	3,000.00	20%
Jones Etheridge & Tomlinson (Lagrange GA)	118,200.00	66,300.00	131,000.00	30,500.00	36,900.00	\$382,900.00	12,200.00	5,000.00	10%
*Holley Construction Co. & Assoc (Columbus GA)	120,000.00	88,000.00	134,500.00	16,500.00	45,000.00	\$394,000.00	6,500.00	5,200.00	25%
LRA Constructors, Inc. (Albany, GA)	173,485.00	64,345.00	138,185.00	24,630.00	62,035.00	\$462,680.00	7,630.00	3,885.00	15%

***Holley Construction Co. & Assoc., Inc: "Deduct \$10,000" on exterior of bid envelope. The \$10,000 has been deducted from the bid price of \$404,000.00.**

Item "A" Alternate Add - Carver Park: Remove (4) ventilation grille, motors, wiring and impact guards and install (4) new hollow metal windows and impact guards in existing grill openings.

Item "B" Alternate Add - Haygood: Remove existing plexiglass and aluminum windows and bottom infill panels and install new insulating glass and fixed panels in two front hollow metal frame openings on each side of front entry doors.

Additional Work: If the Owner requires additional work, the Contractor will submit a proposal for any cost additions or deletions to the contract with a breakdown of labor & materials costs plus a multiplier for Overhead & Profit.