

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
CIPP 7723-7691	I.S.	10,275.00	10,275.00	9,585.20	9,585.20	6,215.25	6,215.25	9,500.00	9,500.00
CIPP 7688-7685 & 7682	I.S.	43,875.00	43,875.00	46,647.10	46,647.10	30,751.00	30,751.00	54,565.00	54,565.00
CCTV 7690-7689, L.F.	25	19.00	475.00	3.60	90.00	6.00	150.00	6.85	171.25
CCTV 7722-7688, L.F.	75	13.00	975.00	3.60	270.00	6.00	450.00	8.00	600.00
CIPP 9196-9197	I.S.	23,280.00	23,280.00	21,216.30	21,216.30	No pricing provided by contractor for this line		22,895.00	22,895.00
CCTV 9197-9185, L.F.	310	13.00	4,030.00	4.60	1,426.00	7.20	2,232.00	9.55	2,960.50
CIPP 7749-7750	I.S.	11,400.00	11,400.00	7,860.80	7,860.80	8,061.60	8,061.60	9,795.00	9,795.00
CIPP 7750-7751	I.S.	25,625.00	25,625.00	24,565.00	24,565.00	26,200.20	26,200.20	28,650.00	28,650.00
CIPP 7751-7752	I.S.	19,275.00	19,275.00	14,739.00	14,739.00	16,123.20	16,123.20	18,300.00	18,300.00
CIPP 7752-7753	I.S.	11,400.00	11,400.00	7,860.90	7,860.90	10,077.00	10,077.00	9,755.00	9,755.00
CIPP 7479-74-72	I.S.	22,500.00	22,500.00	15,281.10	15,281.10	16,972.50	16,972.50	22,925.00	22,925.00
CIPP 7496-7495	I.S.	4,400.00	4,400.00	7,443.80	7,443.80	5,894.50	5,894.50	4,580.00	4,580.00
CIPP 7495-7494	I.S.	43,875.00	8,510.00	9,911.60	9,911.60	8,146.80	8,146.80	11,500.00	11,500.00
CIPP 7494-7493	I.S.	8,510.00	37,200.00	49,046.40	49,046.40	61,768.00	61,768.00	69,540.00	69,540.00
CIPP 7193-7491	I.S.	37,200.00	29,040.00	41,213.10	41,213.10	46,326.00	46,326.00	63,075.00	63,075.00
CIPP 7523-7524	I.S.	29,040.00	14,700.00	13,642.90	13,642.90	14,916.60	14,916.60	17,300.00	17,300.00
CIPP 7511-10060	I.S.	14,700.00	40,500.00	44,000.00	44,000.00	44,338.80	44,338.80	51,985.00	51,985.00
CIPP 10060-7524	I.S.	40,500.00	21,100.00	18,000.00	18,000.00	20,154.00	20,154.00	18,250.00	18,250.00
CIPP 7524-10059	I.S.	21,100.00	48,825.00	44,712.30	44,712.30	63,793.40	63,793.40	78,585.00	78,585.00
CCTV 10061-7511, L.F.	95	19.00	1,805.00	4.60	437.00	11.68	1,109.60	10.25	973.75
CIPP 5435-5436	I.S.	12,825.00	12,825.00	10,592.60	10,592.60	13,517.10	13,517.10	14,047.60	14,047.60
CIPP 5438-5439,	I.S.	2,075.00	2,075.00	5,531.00	5,531.00	4,263.10	4,263.10	1,577.60	1,577.60
CIPP 5439-5440	I.S.	2,905.00	2,905.00	1,400.00	1,400.00	4,850.80	4,850.80	2,523.00	2,523.00
CIPP 5440-5427	I.S.	13,110.00	13,110.00	11,025.00	11,025.00	14,104.80	14,104.80	15,022.00	15,022.00
CIPP 5436-5437	I.S.	14,060.00	14,060.00	6,941.20	6,941.20	9,476.60	9,476.60	12,246.70	12,246.70
CIPP 5427-5426	I.S.	2,275.00	2,275.00	7,302.50	7,302.50	4,530.70	4,530.70	4,785.00	4,785.00
CIPP 5426-5425	I.S.	4,050.00	4,050.00	10,741.70	10,741.70	5,207.60	5,207.60	4,185.00	4,185.00
CIPP 5428-5993	I.S.	31,360.00	31,360.00	41,927.00	41,927.00	30,231.00	30,231.00	40,255.00	40,255.00

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
CIPP 5429-5428	I.s.	47,880.00	47,880.00	52,323.20	52,323.20	58,446.60	58,446.60	61,535.00	61,535.00
CIPP 5431-5429	I.s.	61,560.00	61,560.00	59,070.10	59,070.10	68,523.60	68,523.60	67,545.00	67,545.00
CCTV 5429-5460, L.F.	35	13.00	455.00	3.60	126.00	6.00	210.00	6.82	238.70
CCTV 5431-5432, L.F.	35	13.00	455.00	3.60	126.00	6.00	210.00	6.82	238.70
CCTV 5434-5433, L.F.	35	13.00	455.00	3.60	126.00	6.00	210.00	8.22	287.70
CCTV 5435-5662, L.F.	50	19.00	950.00	5.70	285.00	13.50	675.00	10.85	542.50
CCTV 5662-5663, L.F.	60	19.00	1,140.00	5.70	342.00	13.50	810.00	10.85	651.00
CIPP 5233-5235	I.s.	3,300.00	3,300.00	4,000.00	4,000.00	4,853.80	4,853.80	3,850.00	3,850.00
CIPP 5235-5238	I.s.	4,640.00	4,640.00	6,627.60	6,627.60	5,207.60	5,207.60	8,750.00	8,750.00
CCTV 5219-5220, L.F.	10	25.00	250.00	3.60	36.00	6.00	60.00	6.82	68.20
CCTV 5218-5217, L.F.	10	25.00	250.00	3.60	36.00	6.00	60.00	8.22	82.20
CCTV 5220-5215, L.F.	270	9.00	2,430.00	3.60	972.00	5.40	1,458.00	8.22	2,219.40
CCTV 5217-5216, L.F.	295	9.00	2,655.00	3.60	1,062.00	5.39	1,590.05	8.22	2,424.90
CCTV 5225-5223, L.F.	30	19.00	570.00	3.60	108.00	6.00	180.00	17.75	532.50
CCTV 5223-5227, L.F.	35	25.00	875.00	6.40	224.00	12.00	420.00	17.75	621.25
CIPP 5269-5272	I.s.	4,450.00	4,450.00	6,295.30	6,295.30	5,438.50	5,438.50	3,780.00	3,780.00
CIPP 5247-5241	I.s.	3,850.00	3,850.00	7,400.80	7,400.80	5,207.60	5,207.60	7,560.00	7,560.00
CIPP 5241-5240	I.s.	3,450.00	3,450.00	6,778.50	6,778.50	4,853.80	4,853.80	6,380.00	6,380.00
CIPP 5249-5250	I.s.	9,360.00	9,360.00	11,860.60	11,860.60	7,458.30	7,458.30	8,930.00	8,930.00
CIPP 5266-5267	I.s.	10,530.00	10,530.00	12,331.50	12,331.50	8,287.00	8,287.00	9,745.00	9,745.00
CIPP 5267-5266	I.s.	2,960.00	2,960.00	8,768.10	8,768.10	4,157.40	4,157.40	2,365.00	2,365.00
CCTV 5255-5254, L.F.	10	25.00	250.00	3.60	36.00	12.00	120.00	6.20	62.00
CCTV 5254-5253, L.F.	10	25.00	250.00	3.60	36.00	12.00	120.00	6.82	68.20
CCTV 5271-5270, L.F.	30	19.00	570.00	3.60	108.00	6.00	180.00	6.82	204.60
CIPP 5099-5097	I.s.	12,075.00	12,075.00	11,249.30	11,249.30	12,184.20	12,184.20	15,645.00	15,645.00
CIPP 5100-5099	I.s.	4,375.00	4,375.00	2,312.50	2,312.50	5,207.60	5,207.60	5,315.00	5,315.00
CIPP 5276-5101	I.s.	10,125.00	10,125.00	3,424.00	3,424.00	8,799.70	8,799.70	12,155.00	12,155.00
CIPP 5277-5276	I.s.	12,075.00	12,075.00	7,764.00	7,764.00	12,184.20	12,184.20	15,250.00	15,250.00
CIPP 5280-5277	I.s.	21,125.00	21,125.00	14,614.00	14,614.00	22,337.70	22,337.70	25,672.00	25,672.00

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
CIPP 5278-5277	I.s.	4,140.00	4,140.00	7,302.50	7,302.50	5,207.60	5,207.60	5,295.00	5,295.00
CIPP 5281-5280	I.s.	4,140.00	4,140.00	7,466.30	7,466.30	5,207.60	5,207.60	5,295.00	5,295.00
CCTV 5279-5278, L.F.	30	19.00	570.00	3.60	108.00	4.80	144.00	6.20	186.00
CCTV 5274-5273, L.F.	35	19.00	665.00	3.60	126.00	4.80	168.00	6.20	217.00
CCTV 5102-5101, L.F.	40	19.00	760.00	3.60	144.00	6.00	240.00	6.82	272.80
CCTV 5107-5106, L.F.	25	19.00	475.00	4.60	115.00	6.96	174.00	8.84	221.00
CCTV 5106-5108, L.F.	10	25.00	250.00	4.60	46.00	12.00	120.00	8.84	88.40
CCTV 5653-5652, L.F.	170	10.00	1,700.00	4.60	782.00	6.32	1,074.40	8.84	1,502.80
CCTV 5013-5104, L.F.	20	19.00	380.00	4.60	92.00	7.80	156.00	9.53	190.60
CCTV 5104-5105, L.F.	10	25.00	250.00	4.60	46.00	12.00	120.00	9.53	95.30
CCTV 5662-5098, L.F.	140	13.00	1,820.00	4.60	644.00	8.40	1,176.00	10.23	1,432.20
CCTV 5098-5097, L.F.	35	19.00	665.00	4.60	161.00	9.60	336.00	10.23	358.05
CCTV 5097-unknow structure, LF	150	13.00	1,950.00	4.60	690.00	8.40	1,260.00	10.23	1,534.50
CIPP 5341-5648	I.s.	26,400.00	26,400.00	22,551.30	22,551.30	24,861.00	24,861.00	31,500.00	31,500.00
CIPP 5648-5094	I.s.	22,110.00	22,110.00	9,826.50	9,826.50	7,445.90	7,445.90	23,765.00	23,765.00
CIPP 5096-5090	I.s.	28,650.00	28,650.00	32,699.50	32,699.50	30,231.00	30,231.00	33,275.00	33,275.00
CIPP 5094-5095	I.s.	9,475.00	9,475.00	19,549.50	19,549.50	5,799.40	5,799.40	10,975.00	10,975.00
CIPP 5086-5079	I.s.	133,440.00	133,440.00	142,046.60	142,046.60	161,934.70	161,934.70	135,140.00	135,140.00
CCTV 5089-5088, L.F.	25	19.00	475.00	3.60	90.00	4.80	120.00	10.23	255.75
CCTV 5091-5092, L.F.	40	13.00	520.00	3.60	144.00	6.00	240.00	6.82	272.80
CCTV 5092-5093, L.F.	20	19.00	380.00	3.60	72.00	6.00	120.00	6.82	136.40
CCTV 5093-5094, L.F.	40	13.00	520.00	3.60	144.00	6.00	240.00	6.82	272.80
CCTV 5081-5082, L.F.	35	15.00	525.00	3.60	126.00	6.00	210.00	6.82	238.70
CCTV 5082-5079, L.F.	30	15.00	450.00	3.60	108.00	6.00	180.00	6.82	204.60
CCTV 5088-5087, L.F.	35	17.00	595.00	3.60	126.00	6.00	210.00	6.82	238.70
CCTV 5087-5086, L.F.	60	13.00	780.00	4.60	276.00	10.80	648.00	10.23	613.80
CCTV 5074-5073, L.F.	25	13.00	325.00	3.60	90.00	6.00	150.00	6.82	170.50
CCTV 5073-5072, L.F.	35	13.00	455.00	3.60	126.00	6.00	210.00	6.82	238.70
CIPP AD6500-AD6600	I.s.	24,200.00	24,200.00	23,442.20	23,442.20	28,077.00	28,077.00	40,300.00	40,300.00

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
CIPP AE2640-AE2630	I.s.	21,175.00	21,175.00	16,830.00	16,830.00	28,077.00	28,077.00	27,135.00	27,135.00
CIPP AE2630-AE2624	I.s.	7,900.00	7,900.00	2,555.50	2,555.50	4,011.00	4,011.00	8,565.00	8,565.00
CIPP AE2627-AE2620	I.s.	18,150.00	18,150.00	19,380.00	19,380.00	22,729.00	22,729.00	23,255.00	23,255.00
CIPP AE2580-AE5690	I.s.	33,000.00	33,000.00	44,008.70	44,008.70	41,447.00	41,447.00	53,308.00	53,308.00
CIPP AE8180-AE8190	I.s.	10,740.00	10,740.00	13,695.00	13,695.00	4,972.20	4,972.20	12,705.00	12,705.00
CIPP AG5100-AG-5100B	I.s.	25,270.00	25,270.00	16,625.50	16,625.50	20,297.90	20,297.90	16,900.00	16,900.00
CIPP AG5100B-AG5100A	I.s.	17,175.00	17,175.00	6,927.50	6,927.50	8,699.10	8,699.10	6,845.00	6,845.00
CIPP AG5100A-AG5205	I.s.	12,400.00	12,400.00	6,927.50	6,927.50	5,699.10	8,699.10	6,810.00	6,810.00
CIPP AG5215-AG5300	I.s.	29,760.00	29,760.00	41,592.40	41,592.40	34,763.40	34,796.40	26,925.00	26,925.00
CIPP 6236-6235	I.s.	4,850.00	4,850.00	6,840.00	6,840.00	6,026.20	6,026.20	3,770.00	3,770.00
CIPP 6220-6219	I.s.	3,950.00	3,950.00	4,284.00	4,284.00	5,814.80	5,814.80	4,814.00	4,814.00
CIPP 6219-6219A	I.s.	9,600.00	9,600.00	4,641.00	4,641.00	5,800.90	5,800.90	8,990.00	8,990.00
CIPP 6219A-6237	I.s.	21,400.00	21,400.00	13,209.00	13,209.00	15,745.30	15,745.30	20,190.00	20,190.00
CIPP 6237-10033	I.s.	3,950.00	3,950.00	3,565.00	3,565.00	5,814.80	5,814.80	4,915.00	4,915.00
CIPP 10033-6235		5,530.00	5,530.00	6,429.30	6,429.30	5,814.80	5,814.80	5,245.00	5,245.00
CIPP 6235-6212	I.s.	16,640.00	16,640.00	15,197.00	15,197.00	11,601.80	11,601.80	22,210.00	22,210.00
CIPP 6212-6211	I.s.	5,320.00	5,320.00	4,670.00	4,670.00	6,643.50	6,643.50	5,990.00	5,990.00
CCTV 6079-10025, L.F.	430	13.00	5,590.00	4.60	1,978.00	6.98	3,001.40	9.53	4,097.90
Manhole Adjustment	I.s.	3,816.00	3,816.00	1,065.60	1,065.60	2,500.00	2,500.00	1,472.50	1,472.50
CIPP 25155-25156	I.s.	53,130.00	53,130.00	62,969.30	62,969.30	68,523.60	68,523.60	71,138.00	71,138.00
CIPP EOL3-JB2	I.s.	6,000.00	6,000.00	6,347.40	6,347.40	7,204.80	7,204.80	9,660.00	9,660.00
CIPP JB2-EOL1	I.s.	8,700.00	8,700.00	11,895.00	11,895.00	7,204.80	7,204.80	17,545.00	17,545.00
CCTV EOL1-CB3, L.F.	105	13.00	1,365.00	4.60	483.00	8.40	882.00	10.23	1,074.15
CCTV CB2-CB3, L.F.	105	13.00	1,365.00	4.60	483.00	8.40	882.00	10.23	1,074.15
CCTV CB3-CB4, L.F.	35	19.00	665.00	4.60	161.00	9.60	336.00	10.23	358.05
CCTV Weir repair	I.s.	3,180.00	3,180.00	1,626.50	1,626.50	2,500.00	2,500.00	2,247.50	2,247.50
CCTV 33838-unknow structure, L.F.	150	13.00	1,950.00	5.70	855.00	14.00	2,100.00	10.23	1,534.50
CIPP 13125-13153	I.s.	26,700.00	26,700.00	33,995.80	33,995.80	31,896.70	31,896.70	34,080.00	34,080.00
CIPP 23700-23701	I.s.	63,490.00	63,490.00	60,844.20	60,844.20	107,748.80	107,748.80	65,000.00	65,000.00

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
CCTV 23698-23699, L.F.	40	10.00	400.00	3.60	144.00	6.00	240.00	6.82	272.80
CCTV 23514-23515, L.F.	25	19.00	475.00	4.60	115.00	7.20	180.00	8.84	221.00
CCTV 23512-53513, L.F.	200	10.00	2,000.00	4.60	920.00	6.30	1,260.00	8.84	1,768.00
CCTV 23513-23515, L.F.	25	19.00	475.00	4.60	115.00	7.20	180.00	8.84	221.00
CCTV 23515-23516, L.F.	130	10.00	1,300.00	4.60	598.00	7.20	936.00	9.53	1,238.90
CCTV 23516-23517, L.F.	40	19.00	760.00	4.60	184.00	7.20	288.00	9.53	381.20
CCTV 23517-23518, L.F.	50	19.00	950.00	4.60	230.00	7.20	360.00	9.53	476.50
CIPP SCH1-SCH2	I.S.	51,600.00	51,600.00	52,000.30	52,000.30	58,446.60	58,446.60	62,850.00	62,850.00
CIPP 14690-14689	I.S.	9,000.00	9,000.00	6,821.20	6,821.20	4,113.90	4,113.90	5,298.00	5,298.00
CIPP 14689-14692	I.S.	3,560.00	3,560.00	6,034.10	6,034.10	4,850.80	4,850.80	3,475.00	3,475.00
CIPP 14692-14691	I.S.	2,550.00	2,550.00	5,885.20	5,885.20	4,850.80	4,850.80	3,208.00	3,208.00
CCTV 6695, 1-6695, L.F.	30	19.00	570.00	5.70	171.00	9.60	288.00	17.75	532.50
CCTV 6695-6694, L.F.	120	15.00	1,800.00	5.70	684.00	9.60	1,152.00	17.75	2,130.00
CCTV 6694-6687, L.F.	50	19.00	950.00	8.10	405.00	9.60	480.00	17.75	887.50
CCTV EOL-M1 - CB-M2, L.F.	45	19.00	855.00	4.60	207.00	8.95	402.75	8.84	397.80
CCTV CB-M2 - EOL-ME, L.F.	85	13.00	1,105.00	4.60	391.00	8.96	761.60	8.84	751.40
Trench Rock Excavation, C.Y.	50	127.00	6,350.00	112.20	5,610.00	200.00	10,000.00	155.00	7,750.00
Soils/concrete testing, ALLOW	Allow	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00
CIPP Liner testing, ALLOW	Allow	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00
Additional work if ordered by Engineer									
6" - 18" Heavy Cleaning, L.F.	100	19.00	1,900.00	2.80	280.00	3.60	360.00	8.25	825.00
19" - 30" Heavy Cleaning, L.F.	100	25.00	2,500.00	3.10	310.00	6.00	600.00	9.55	955.00
31" - 42" Heavy Cleaning, L.F.	100	32.00	3,200.00	3.90	390.00	9.60	960.00	10.85	1,085.00
43" - 54" Heavy Cleaning, L.F.	100	38.00	3,800.00	4.50	450.00	19.20	1,920.00	12.40	1,240.00
55" - 66" Heavy Cleaning, L.F.	100	51.00	5,100.00	4.60	460.00	21.60	2,160.00	16.45	1,645.00
67" - 78" Heavy Cleaning, L.F.	100	64.00	6,400.00	5.00	500.00	24.00	2,400.00	20.50	2,050.00
BASE BID TOTAL		1,502,586.00		1,473,978.40		1,574,334.75		1,735,066.00	

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
ALTERNATE NO. 1									
CIPP 7753-7755	I.S.	24,280.00		18,648.00		27,170.50		27,900.00	
CIPP 7755-7756	I.S.	73,760.00		90,133.30		116,445.00		157,905.00	
CIPP 5238-5229	I.S.	60,450.00		63,148.00		100,919.00		131,760.00	
CIPP 5229-5242	I.S.	100,320.00		120,034.00		186,312.00		252,540.00	
CIPP 5242-5227	I.S.	41,600.00		37,054.60		85,393.00		68,625.00	
CIPP 5265-5260	I.S.	45,800.00		70,003.90		77,630.00		82,350.00	
CIPP 5260-5252	I.S.	74,340.00		88,009.20		139,734.00		168,848.00	
CIPP 5252-5251	I.S.	35,770.00		33,382.80		54,341.00		61,305.00	
CIPP 5251-5250	I.S.	145,250.00		138,082.20		217,364.00		263,520.00	
CIPP 5250-5240	I.S.	82,270.00		106,689.40		139,734.00		145,180.00	
CIPP 5240-5246	I.S.	53,570.00		53,130.00		85,393.00		94,245.00	
CIPP 5246-5239	I.S.	44,640.00		40,378.30		62,104.00		68,625.00	
CIPP 5239-5238	I.S.	85,600.00		99,350.00		147,497.00		180,560.00	
CIPP 31511-31523	I.S.	22,040.00		22,283.80		31,052.00		29,890.00	
CIPP 31523-31520	I.S.	18,450.00		12,733.60		15,526.00		17,080.00	
CIPP 31520-31521	I.S.	44,100.00		54,117.80		69,867.00		68,320.00	
CIPP 31521-31522	I.S.	11,250.00		12,733.50		23,289.00		10,980.00	
CIPP 7690-7689	I.S.	4,050.00		6,280.70		4,931.00		3,025.00	
CIPP 7722-7688	I.S.	9,920.00		10,134.90		9,724.00		7,713.75	
CIPP 9197-9185	I.S.	57,050.00		37,100.80		41,516.80		46,887.50	
CIPP 10061-7511	I.S.	25,800.00		23,429.70		25,591.00		18,966.75	
CIPP 5426-5430	I.S.	4,305.00		6,772.80		4,862.00		2,500.00	
CIPP 5431-5432	I.S.	4,305.00		6,772.80		4,862.00		4,375.00	
CIPP 5434-5433	I.S.	4,655.00		8,779.20		4,862.00		3,937.50	
CIPP 5435-5662	I.S.	15,900.00		20,803.00		17,112.00		15,427.50	
CIPP 5662-5663	I.S.	18,540.00		22,396.60		20,534.40		16,970.25	
CIPP 5219-5220	I.S.	2,420.00		5,999.50		4,715.50		3,375.00	

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
CIPP 5218-5217	I.S.	2,420.00		5,999.50		4,715.50		3,375.00	
CIPP 5220-5215	I.S.	22,680.00		18,542.90		20,862.90		21,411.00	
CIPP 5217-5216	I.S.	24,780.00		19,373.90		22,408.30		30,073.00	
CIPP 5225-5223	I.S.	5,010.00		8,405.20		4,818.10		2,897.50	
CIPP 5223-5227	I.S.	19,180.00		42,270.70		31,052.00		27,450.00	
CIPP 5255-5254	I.S.	1,910.00		4,788.20		4,653.70		2,700.00	
CIPP 5254-5253	I.S.	1,990.00		5,999.50		4,715.50		3,375.00	
CIPP 5271-5270	I.S.	3,690.00		6,618.10		6,146.50		10,125.00	
CIPP 5279-5278	I.S.	3,420.00		5,113.50		5,961.10		2,500.00	
CIPP 5274-5273	I.S.	3,990.00		5,370.20		7,114.80		8,750.00	
CIPP 5102-5101	I.S.	4,920.00		6,927.50		7,362.00		10,937.50	
CIPP 5107-5106	I.S.	4,300.00		10,478.20		5,962.90		4,687.50	
CIPP 5106-5108	I.S.	2,270.00		9,557.70		4,654.30		3,780.00	
CIPP 5653-5652	I.S.	19,720.00		19,406.60		19,623.10		26,562.50	
CIPP 5013-5014	I.S.	9,220.00		8,560.00		5,094.80		3,750.00	
CIPP 5104-5105	I.S.	5,670.00		4,280.00		4,797.40		5,062.50	
CIPP 5652-5098	I.S.	24,360.00		27,677.00		38,386.50		27,125.00	
CIPP 5098-5097	I.S.	10,150.00		5,727.00		10,236.40		9,406.25	
CIPP 5097-unknown structure	I.S.	28,050.00		30,141.60		46,063.80		34,875.00	
CIPP 5089-5088	I.S.	4,775.00		5,137.40		5,961.10		7,320.00	
CIPP 5091-5092	I.S.	5,760.00		6,927.50		4,862.00		10,675.00	
CIPP 5092-5093	I.S.	3,980.00		6,308.80		4,931.00		10,675.00	
CIPP 5093-5094	I.S.	5,760.00		6,927.50		4,862.00		8,540.00	
CIPP 5081-5082	I.S.	5,635.00		4,180.40		4,862.00		8,540.00	
CIPP 5082-5079	I.S.	4,830.00		3,583.50		6,146.50		9,150.00	
CIPP 5088-5087	I.S.	5,635.00		6,772.80		4,862.00		8,540.00	
CIPP 5087-5086	I.S.	14,280.00		19,291.60		15,354.60		14,426.50	
CIPP 5074-5073	I.S.	4,350.00		4,027.00		6,146.50		7,320.00	
CIPP 5073-5072	I.S.	5,075.00		3,582.20		4,862.00		10,675.00	

COLUMBUS CONSOLIDATED GOVERNMENT
Storm Drain Rehabilitation Priority 1 Pipes - Contract 4
RFB No. 13-0003

August 15, 2012

This tabulation of bids is not indicative of an award or intent to award to a particular contractor. Copies of bid responses are being forwarded to the Project Manager, who will provide an award recommendation for approval by Columbus Council.

Description	Est Qty	Layne Inliner (Tucker GA)		Insituform Technologies (Chesterfield MO)		SAK Construction (O'Fallon MO)		Inland Pipe Rehab (Stone Mountain GA)	
		Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price	Unit Price	Ext Price
CIPP 6079-10025	I.S.	60,200.00		47,567.80		55,788.20		65,575.00	
CIPP EOL1-CB2	I.S.	22,365.00		18,165.00		28,150.10		19,215.00	
CIPP CB2-CB3	I.S.	22,365.00		18,165.00		28,150.10		19,215.00	
CIPP CB3-CB4	I.S.	11,165.00		6,053.60		10,236.40		9,180.50	
CIPP 33858-unknown structure	I.S.	36,600.00		50,762.80		54,758.40		57,645.00	
CIPP 53698-53699	I.S.	4,920.00		6,927.50		4,862.00		9,760.00	
CIPP 23514-23515	I.S.	9,875.00		12,310.70		6,392.20		6,100.00	
CIPP 23512-23513	I.S.	21,600.00		21,388.00		23,086.00		25,620.00	
CIPP 23513-53515	I.S.	5,050.00		10,478.20		5,962.90		6,100.00	
CIPP 23515-23516	I.S.	23,660.00		20,943.60		16,866.20		20,618.00	
CIPP 23516-23517	I.S.	10,680.00		13,517.30		6,487.00		7,564.00	
CIPP 3517-23518	I.S.	14,200.00		14,321.80		6,487.00		9,150.00	
CIPP 6695.1-6695	I.S.	10,240.00		26,900.70		16,378.80		34,770.00	
CIPP 6695-6694	I.S.	38,550.00		50,029.50		70,974.80		131,760.00	
CIPP 6694-6687	I.S.	25,400.50		66,979.50		61,660.00		73,200.00	
CIPP EOL-M1 - CB-M3	I.S.	6,150.00		5,965.00		5,771.50		7,411.50	
CIPP CB-M2 - EOL-ME	I.S.	13,000.00		11,267.40		10,388.70		11,925.50	
ALTERNATE NO. 1 TOTAL		1,704,265.50		1,922,101.80		2,448,360.80		2,802,325.00	
BID SUMMARY									
BASE BID TOTAL		1,502,586.00		1,473,978.40		1,574,334.75		1,735,066.00	
ALTERNATE NO. 1 TOTAL		1,704,265.50		1,922,101.80		2,448,360.80		2,802,325.00	
TOTAL, BASE BID PLUS ALTERNATE 1		3,206,851.50		3,396,080.20		4,022,695.55		4,537,391.00	