
Unit Price Extended Price Unit Price Extended Price Unit Price Extended Price

Repairs at Light Pole 371, Lump Sum 1         250,436.00         250,436.00          207,000.00       207,000.00        298,000.00        298,000.00 

Repairs at Light Pole 374, Lump Sum 1         129,000.00         129,000.00          207,000.00       207,000.00        148,000.00        148,000.00 

Cash Allowance: Soils and Concrete Testing 1             4,000.00             4,000.00              4,000.00           4,000.00            4,000.00            4,000.00 

Remove Unsuitable Backfill Material & Replace with Crushed Stone, CY 50                  75.00             3,750.00                 235.00         11,750.00               160.00            8,000.00 

Remove Unsuitable Backfill Material & Replace with Suitable Earth Material, CY 50                  55.00             2,750.00                 205.00         10,250.00               135.00            6,750.00 

TOTAL BID 389,936.00 440,000.00 464,750.00

COLUMBUS CONSOLIDATED GOVERNMENT
Chattahoochee Riverwalk Repairs at Light Poles 371 & 374

RFB No. 18-0047

April 25, 2018

Earth-Scapes, Inc.
(Phenix City, AL)QtyDescription

Southern Contractors, LLC
(Smiths Station, AL)

Scott Bridge Company
(Opelika, AL)

This tabulation of bids is not indicative of an award or
intent to award to a particular contractor. Bid responses
are being forwarded to the Project Manager, who will
provide an award recommendation for approval by
Columbus Council.


